THE CONTRACTOR SHALL VERIFY ALL JOB CONDITIONS AND DIMENSIONS BEFORE BEGINNING WORK.

IGENERAL ARCHITECTURAL NOTES

SCOPE:

121 THE CONSTRUCTION CONTRACT RELATED TO THE WORK OF
THIS PROJECT IS HEREBY MADE A PART OF THESE DRAUWINGS
AS THOUGH FULLY CONTAINED THEREIN.

122 THE GENERAL ENGINEERING CONTRACTOR, GENERAL CONTRACTOR
AND SUBCONTRACTORS SHALL COMPLETE ALL WORK REQUIRED TO
RECEIVE A CERTIFICATE OF OCCUPANCY FROM THE BUILDING
OFFICIAL HAVING JURISDICTION OVER THIS PROJECT. THE SCOFE OF
PERMIT COMPLIANCE WORK 1S INCLUDED IN THE GENERAL CONTRACT
FOR CONSTRUCTION OF THIS PROJECT. THE GENERAL ENGINEERING
CONTRACTOR, GENERAL CONTRACTOR AND SUBCONTRACTORS
SHALL BE RESPONSIBLE FOR AND GOVERNED BY ALL OF THE
REQUIREMENTS THEREUNDER.

122 PRIOR TO CONTRACT APPROVAL, THE GENERAL ENGINEERING
CONTRACTOR, GENERAL CONTRACTOR AND SUBCONTRACTORS
SHALL VISIT THE PROJECT SITE, AND BY THEIR OUN
INVESTIGATION, DETERMINE EXISTING SITE CONDITIONS AS TO THE
QUANTITIES OF MATERIALS, LABOR HOURS, AND ANY OTHER COST
ASSOCIATED WITH WORK THAT IS TO BE DONE UNDER THEIR
CONTRACT AND AS REQUIRED TO PASS ALL BUILDING PERMIT
INSPECTIONS. ALL MODIFICATIONS REQUIRED BY THE INSPECTION
AUTHORITY SHALL BE MADE BY EACH SUBCONTRACTOR AT THEIR
EXPENSE.

124 PRIOR TO CONTRACT APPROVAL, THE GENERAL ENGINEERING
CONTRACTOR, GENERAL CONTRACTOR AND
SUBCONTRACTORS SHALL VERIFY AND CONFIRM THE DESIGN
REQUIREMENTS OF ALL NEW AND EXISTING ARCHITECTURAL,
STRUCTURAL, PLUMBING, MECHANICAL, AND ELECTRICAL
SYSTEMS AND REPORT ANY AMBIGUITIES OR DISCREPANCIES
CONTAINED IN THE CONTRACT TO THE OWNER IN WRITING. ALL
MODIFICATIONS REQUIRED TO COMPLETE THE CONTRACT
RESULTING FROM AMBIGUITIES OR DISCREFPANCIES NOT
REPORTED PRIOR TO CONTRACT APPROVAL SHALL BE
MADE BY EACH SUBCONTRACTOR AT THEIR EXPENSE.

APPLICABLE LAWS, ORDINANCES,
REGULATIONS AND STAND ARDS

2.21 THE GENERAL ENGINEERING CONTRACTOR, GENERAL
CONTRACTOR AND SUBCONTRACTORS SHALL CONFORM TO
THE LATEST APPLICABLE, ADOPTED EDITION OF THE
CALIFORNIA CODE OF REGULATIONS, TITLE-244 UNIFORM
BUILDING CODEt UNIFORM FPLUMBING CODEt UNIFORM
MECHANICAL CODE* NATIONAL El ECTRICAL CODE: AND ALL
LOCAL CODES AND ORDINANCES REQUIRED TO RECEIVE A
CERTIFICATE OF OCCUPANCY FROM THE BUILDING OFFICIAL
HAVING JURISDICTION OVER THE PROJECT.

2202 THE GENERAL ENGINEERING CONTRACTOR, GENERAL
CONTRACTOR AND SUBCONTRACTORS SHALL PERFORM ALL
WORK REQUIRED BY AFPPLICABLE BUILDING CODES AND
REGULATIONS TO PASS ALL REQUIRED BUILDING INSPECTIONS.

PERMITS, LICENSES, INSFPECTIONS AND FEES

301 THE OUNER SHALL BE RESPONSIBLE FOR OBTAINING ALL
REQUIRED PLAN REVIEW, PERMIT, LICENSE, AND INSPECTION
APPROVALS. ALL FEES REQUIRED FOR APPROVAL SHALL BE
PAID BY THE OWNER.

GUARANTEE

401 THE GENERAL ENGINEERING CONTRACTOR, GENERAL
CONTRACTOR AND SUBCONTRACTORS SHALL GUARANTEE THAT
ALL WORK REQUIRED TO CONSTRUCT THE PROJECT BE A
COMPLETE WORKING STYSTEM AND SHALL OPERATE FREE FROM
DEFECTS IN WORKMANSHIP AND MATERIALS. THE CONTRACTOR
AGREES TO REFPLACE, WITHOUT EXPENSE TO THE OWNER, ANY
PROJECT COMPONENTS WHICH THE OUNER DETERMINES TO BE
DEFECTIVE WITHIN ONE (1) CALENDAR YEAR FROM THE DATE OF
FINAL CONTRACT ACCEPTANCE.

DATA AND MEASUREMENTS:

501 DRAUING DATA CONTAINED HEREIN 1S AS EXACT AS COULD BE
DETERMINED WITHIN THE PROJECT DESIGNER'S DESIGN SCOPE
OF SERVICES RENDERED. AS SUCH THE ABSOLUTE ACCURACY OF
THE DESIGN DATA IS NOT GUARANTEED. THE GENERAL
ENGINEERING CONTRACTOR, GENERAL CONTRACTOR AND
SUBCONTRACTORS SHALL ENDEAVOR TO OBTAIN, VERIFYT AND
CONFIRM EXACT DESIGN DATA ON SITE AND SUITABLY ADAPT
THE WORK TO CONFORM TO EXACT CONDITIONS ON SITE. THE
CONTRACTOR SHALL REPORT ANY DESIGN DATA AMBIGUITIES
OR DISCREPANCIES CONTAINED IN THE CONTRACT TO THE
OWNER IN WRITING. ALL MODIFICATIONS REQUIRED TO ADAPT THE
WORK SHALL BE MADE BY THE CONTRACTOR AT THE
CONTRACTOR'S EXPENSE.

502 DO NOT SCALE THE DRAWINGS. WRITTEN DIMENSIONS AND
ACTUAL BUILDING MEASUREMENTS TAKE PRECEDENCE OVER
SCALED DRAUWING INFORMATION.

522 DIMENSIONS TO DOORS, WINDOWS, AND OPENINGS ARE
NOMINAL WIDTHS. REFER TO THE MANUFACTURER FOR ACTUAL

ROUGH OPENINGS.

NOMINAL, FACE OF STUD TO FACE
OF STUD. WALL FINISH DIMENSIONS ARE NOT TAKEN INTO
ACCOUNT AND ARE THE RESPONSIBILITY OF THE
CONTRACTOR AND SUBCONTRACTORS TO DETERMINE
PROPER CLEARANCES.

504

SUBSTITUTIONS FOR SPECIFIED MATERIALS:

62! SPECIFIC TRADE NAMES MENTIONED IN THE DRAWINGS ARE FOR
THE PURPOSES OF ESTABLISHING MINIMUM STANDARDS OF
QUALITY, STYLE OR TYPE, AND SHALL NOT BE CONSTRUED TO
RESTRICT SUBSTITUTIONS. ALL SUBSTITUTIONS SHALL BE SUBMITTED
TO AND APPROVED BY THE OUNER IN WRITING WITHIN A SUFFICIENT
TIME FRAME AS NOT TO DELAY PROJECT COMPLETION.

CLEAN UP AND START UP RESFPONSIBILITIES

1.21 AFTER COMPLETION OF THE WORK DESCRIBED IN THEIR
RESPECTIVE CONTRACTS AND PRIOR TO ACCEPTANCE, THE
GENERAL ENGINEERING CONTRACTOR, GENERAL CONTRACTOR
AND SUBCONTRACTORS SHALL THOROUGHLYT CLEAN ALL
EXPOSED SURFACES OF THEIR RESFECTIVE WORK COMPLETED.

122 AFTER COMPLETION OF THE WORK DESCRIBED IN THEIR
RESPECTIVE CONTRACTS AND PRIOR TO PROJECT
ACCEPTANCE, THE GENERAL ENGINEERING CONTRACTOR,
GENERAL CONTRACTOR AND SUBCONTRACTORS SHALL
THOROUGHLY TEST AND PROPERLY START UP ALL PROJECT
EQUIPMENT AS REQUIRED TO SECURE AND MAINTAIN
SFPECIFIED EQUIPMENT WARRANTIES. THE GENERAL
ENGINEERING CONTRACTOR, GENERAL CONTRACTOR AND
SUBCONTRACTORS SHALL REVIEW ALL MANUFACTURER'S
RECOMMENDED OFPERATIONS PROCEDURE WITH THE OWNER
PRIOR TO PROJECT ACCEFPTANCE.

AREA OF WORK

w21 THE GENERAL ENGINEERING CONTRACTOR SHALL REMOVE ALL
EXISTING LANDSCAPE MATERIAL NOT PROTECTED, CONCRETE
PATIOS/WALKWAYS, YARD FENCING AND POST FOOTINGS,
GARAGE STRUCTURE AND FOUNDATION, AND ALL ABANDONED
UTILITIES. THE CONTRACTOR SHALL REMOVE EXISTING SITE
LIGHTING AND IRRIGATION SYSTEM WITHIN THE AREA OF WORK,
TERMINATE/CAP-OFF DISCONNECTION POINTS, AND TURN OVER
ALL EXISTING SYSTEM COMPONENTS TO THE OUNER FOR FUTURE
USE. ALL TOP SOIL SHALL BE REMOVED AND STORED FOR USE
IN FINISH GRADING.
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SACRAMENTO DESIGN GROUF
SUNRISE BLVD
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PROJECT SCOPE:

CONSTRUCT A NEW STORAGE SHED.
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DBL DOUBLE MANF MANUFACTURER B SET BACK
DF DOUGLAS FIR MAX MAXIMUM &F SQUARE FOOT
DI DRAIN INLET ™MC MEDICINE CABINET SHTHG SHEATHING
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APFLICABLE BUILDING CODE:

20271 CBC, CMC, CPC AND CEC (T-24)

2006 1BC, UMC, UPC AND NEC
ASCE 1-25

PROJECT LOCATION: APN2oI-0410-004

551l NORTHBOROUGH DRIVE
SACRAMENTO, CA 25835

REFERENCE NORTH

OCCUPANCY GROUP:

U (SHED)

CONSTRUCTION TYPE:

TYPE-V ONE STORY
NOT FIRE-SPRINKLERED

SCOPE OF WORK:

PROVIDE ALL LABOR, MATERIALS,

EQUIPMENT, TOOLS AND

TRANSPORTATION AS REQUIRED TO

CONSTRUCT THE PROJECT.

BUILDIN

G AREA

EXISTING PROPOSED | NET CHANGE
STORAGE SHED D SF. 204 SF. 204 SF.
TOTAL UNCONDITIONED FLOOR AREA: | 204 SF.
TOTAL CONDITIONED FLOOR AREA: @ SF.
TOTAL BUILDING AREA UNDER ROOF: 204 SF.

These drawinge are instruments
of service and are the
property of Sacramento Design
Group. All design Information
contained in these drawings
are for use on the specified
project and shall not be used
otherwise without the
mxﬂu_,mmmmo_ written UQBE&O: of
Sacramento Design Group.
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